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Indian Academy of Highway Engineers

(Ministry of Road Transport and Highways, Govt. of India)

A-5, Sector-62, Institutional Area, NH-24 Bypass, Noida-201301, UP, India
Tel 0120-2400085-86, 2405006-9, Fax 2400087

Email: iahe.trainin mail.com, Website: iahe.org.in

All communications to this office should be addressed
to the Director by designation and not by name

IAHE/Trg/21/NH-Delhi-Simulation/2015-16 07.01.2016
To
All Interested Consultants

Subject : Consultancy Services for Traffic Performance Evaluation and Optimization of
Highways in Delhi using Simulation Analysis(Package no NH/IAHE/Simulation/01) -
Amendment to RFP

Sir,
Please find enclosed “Amendment to RFP” for the above mentioned work for reference and
necsssary action at your end.

2 This issues with the approval of Director,JAHE

Yours faithfully,
~

/@LMN\‘(L
(M Riten Kumar Singh)
Joint Director



Amendment to RFP

Consultancy Services for Traffic Performance Evaluation and Optimization of Highways in
Delhi using Simulation Analysis(Package no NH/IAHE/Simulation/01)

SI Clause No./ Para No & Page As per RFP As per modified / to be read as

No. No in RFP

1 Last page of Enclosure-IlIl of | As given in RFP As given at Annexure-I of Amendment
TOR of RFP pertaining to to RFP
“Schedule for submission of
Reports and Documents™ given
at page no 56 of RFP
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Phase | - Secondary Data Review, Study Area Appreciation

Meeting | - Inception Report Presentation and Review

Deliverable | - Inception Report

Phase II- Data Collection Activities

Meeting Il - Data Collection Activities Review

Meeting lll - Data Collection Final Review

Deliverable Il - Data Collection Report

Phase Ill - Base Model NH 24

Meeting IV - Base Model NH 24 presentation

Deliverable 1l - Qutputs from Base Model NH 24

Phase IV - Future Model Development and Scenarios - NH 24
Meeting V - Presentation Future Model, Solutions - NH 24
Deliverable IV - NH 24 Study Report

Phase V - Base Model Development other NH

Meeting VI - Base Model Presentation - other NH

Deliverable V - Outputs from Base model of other NH

Phase VI - Future Model Development and Scenarios - NH

Meeting VIl - Presentation Future Model, Solutions - NH
Deliverable VI - Other NH Study Report

Phase VII - Base Model Devlopment Other Selected Corridors
Meeting VIII - Base Model Presentation - Other Selected Corridors
Deliverable VIl - Output from Base Model - Other Selected Corridors
Phase VIII - Future Model Development and Scenarios - Other Corridors
Meeting IX - Presentation Future Model, Solutions - Other Corridors
Deliverable VIIi - Other Corridors Study Report

Phase IX - Draft Final Report

Deliverable IX -Draft Final Report

Phase X - Final Report

Deliverable IX - Final Report

i Phase Duration

Work Plan
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Timeline (Days)

® Deliverables W Meetings

Work Plan - Data Collection Activities

DC1 - Videography at intersections
DC1 - Presentation

DC1 - Deliverable

DC2 - Counting from Videography
DC2 - Presentation

DC2 - Deliverable

DC3 - OD Surveys

DC3 - Presentation

DC3 - Deliverable

DC4 - Freight OD

DC4 - Presentation

DC4 - Deliverable

DC5 - Queue Length

DC5 - Presentation

DC5 - Deliverable

DC6 - NMT/ IPT Surveys

DC6 - Presentation

DC6 - Deliverable

DC7 - Speed & Delay

DC7 - Presentation

DC7 - Deliverable

DC8 - Pedestrian counts Intersections
DC8 - Presentation

DC8 - Deliverable

DC9 - Pedestrian counts Mid block
) DCS - Presentation

DCO - Deliverable

DC10- Boarding Alighting
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& Deliverables M Meetings
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